CONSTRUCTION COST ESTIMATE

SNOHOMISH COUNTY PUBLIC WORKS

UPI#

PROJECT: GRANITE FALLS BRIDGE #102 REPLACEMENT RC # 1622 10-0011-1
WSDOT ITEM QUANTITY |  UNIT COST/UNIT cosT
ITEM NO.| ITEM NO.

PREPARATION SUBTOTAL $2,662,667.09

1 0001 [MOBILIZATION 1 L.S. $1,252,083.09 $1,252,083.09
2 0025 |CLEARING AND GRUBBING 2.8 ACRE $12,000.00 $33,360.00
3 0049 |REMOVING DRAINAGE STRUCTURE 2 EACH $500.00 $1,000.00
4 0050  |REMOVAL OF STRUCTURE AND OBSTRUCTIONS L.S. $20,000.00 $20,000.00
5 0071 |REMOVING EXISTING BRIDGE L.S. $1,300,000.00 $1,300,000.00
6 0170 |REMOVING GUARDRAIL 754 L.F. $6.00 $4,524.00
7 0187 |REMOVING PAINT LINE 1,700 L.F. $1.00 $1,700.00
8 | - SELECTIVE CLEARING - ROCK BOLTS 1 L.S. $50,000.00 $50,000.00
GRADING SUBTOTAL $1,057,636.00

9 0300 |ROADWAY EXCAVATION 10,000 C.Y. $35.00 $350,000.00
10 0431  |GRAVEL BORROW INCL. HAUL 18,487 TON $28.00 $517,636.00
11 | - ACCESS EXCAVATION 1,500 C.Y. $60.00 $90,000.00
12 | - WORK ACCESS 1 L.S. $100,000.00 $100,000.00
STORM SEWER SUBTOTAL $70,420.00

13 1180  [SCHEDULE A CULV. PIPE 12 IN. DIAM. 20 L.F. $45.00 $900.00
14 3091  |[CATCH BASIN TYPE 1 13 EACH $1,100.00 $14,300.00
15 3105  |CATCH BASIN TYPE 2 48 IN. DIAM. 3 EACH $2,000.00 $6,000.00
16 3151  |TESTING STORM SEWER PIPE 1,070 L.F. $6.00 $6,420.00
17 3541  |SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 1,070 L.F. $40.00 $42,800.00
STRUCTURE SUBTOTAL $7,056,778.92

18 4013  [SHORING OR EXTRA EXCAVATION CL. A 1 L.S. $3,700.00 $3,700.00
19 4025  |GRAVEL BACKFILL FOR WALL 120 C.Y. $40.00 $4,800.00
20 4148  |EPOXY-COATED ST. REINF. BAR FOR BRIDGE 300 LB. $1.70 $510.00
21 4149  [ST. REINF. BAR FOR BRIDGE 211,000 LB. $1.25 $263,750.00
22 4300  |SUPERSTRUCTURE 1 L.S. $3,452,600.00 $3,452,600.00
23 4322 |CONC. CLASS 4000 FOR BRIDGE 720 C.Y. $600.00 $432,000.00
24 4468  |CLEANING AND PAINTING 1 L.S. $309,211.52 $309,211.52
25 5656  |BRIDGE APPROACH SLAB 380 S.. $250.00 $95,000.00
26 7169  |STRUCTURAL EARTH WALL 7,100 S.F. $40.00 $284,000.00
27 | - SOLDIER PILE WALL 7,400 S.F. $150.00 $1,110,000.00
28 | - STRUCTURE EXCAVATION CLASS A INCL. HAUL (ROCK) 1,240 C.Y. $150.00 $186,000.00
29 | - STRUCTURE EXCAVATION CLASS A INCL. HAUL (SOIL) 90 C.Y. $35.00 $3,150.00
30 | - TXDOT C412 BARRIER 140 L.F. $160.00 $22,400.00
31 | - TEMPORARY HOLD-DOWN SYSTEM 1 L.S. $20,000.00 $20,000.00
32 | - METALIZING 1 L.S. $869,657.40 $869,657.40
SURFACING SUBTOTAL $121,000.00

33 5100 |CRUSHED SURFACING BASE COURSE 5,500 TON $22.00 $121,000.00
HOT MIX ASPHALT SUBTOTAL $306,000.00

34 5711  |PLANING BITUMINOUS PAVEMENT 200 S.Y. $10.00 $2,000.00
35 5767  |HMA CL. 1/2 IN. PG 3,800 TON $80.00 $304,000.00
EROSION CONTROL AND ROADSIDE RESTORATION SUBTOTAL $429,420.00

36 6373  |SILT FENCE 1,900 L.F. $5.00 $9,500.00
37 6403  |ESC LEAD 450 DAY $200.00 $90,000.00
38 6409  |TOPSOIL TYPE C 1.8 ACRE $37,000.00 $65,490.00
39 6414  |SEEDING, FERTILIZING, AND MULCHING 1.8 ACRE $4,000.00 $7,080.00
40 6488  |EROSION CONTROL AND WATER POLLUTION PREVENTION 1 L.S. $250,000.00 $250,000.00
41 6630  |HIGH VISIBILITY FENCE 1,050 L.F. $7.00 $7,350.00
TRAFFIC SUBTOTAL $635,042.00

42 6719  |BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 3 EACH $5,000.00 $15,000.00
43 6727  |EXTRUDED CURB 489 L.F. $18.00 $8,802.00
44 6757  |BEAM GUARDRAIL TYPE 31 943 L.F. $105.00 $99,015.00
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WSDOT ITEM QUANTITY |  UNIT COST/UNIT cosT
ITEM NO.| ITEM NO.

45 6760  |BEAM GUARDRAIL TRANSITION SECTION TYPE 1 EACH $5,500.00 $5,500.00
46 6766  |BEAM GUARDRAIL ANCHOR TYPE 10 4 EACH $900.00 $3,600.00
47 6781  |TEMPORARY BARRIER 1,500 L.F. $25.00 $37,500.00
48 6806  |PAINT LINE 5,100 L.F. $2.00 $10,200.00
49 6884  |RAISED PAVEMENT MARKER TYPE 2 0.85 HUND $500.00 $425.00
50 6890  |PERMANENT SIGNING 1 L.S. $10,000.00 $10,000.00
51 6904  [ILLUMINATION SYSTEM 1 L.S. $35,000.00 $35,000.00
52 6971  |PROJECT TEMPORARY TRAFFIC CONTROL 1 L.S. $200,000.00 $200,000.00
53 6974  |TRAFFIC CONTROL SUPERVISOR 1 L.S. $120,000.00 $120,000.00
54 | - SEW WALL TRAFFIC BARRIER 300 L.F. $300.00 $90,000.00
OTHER ITEMS SUBTOTAL $1,433,950.00

55 7000  |SCHEDULE UPDATE 12 EACH $1,000.00 $12,000.00
56 7003  |TYPE B PROGRESS SCHEDULE 1 L.S. $10,000.00 $10,000.00
57 7006  |STRUCTURE EXCAVATION CLASS B INCL. HAUL 2,000 C.Y. $50.00 $100,000.00
58 7008  |SHORING OR EXTRA EXCAVATION CLASS B 400 S.F. $35.00 $14,000.00
59 7037  |STRUCTURE SURVEYING L.S. $40,000.00 $40,000.00
60 7038  |ROADWAY SURVEYING L.S. $40,000.00 $40,000.00
61 7041  |BOLLARD TYPE EACH $500.00 $2,000.00
62 7055  |CEMENT CONC. SIDEWALK 90 S.. $100.00 $9,000.00
63 7070  |ROCK BOLT 3,810 L.F. $165.00 $628,650.00
64 7480  |ROADSIDE CLEANUP 1 EST. $35,000.00 $35,000.00
65 7500  |FIELD OFFICE BUILDING 1 L.S. $48,000.00 $48,000.00
66 7567  |GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 2,800 C.Y. $40.00 $112,000.00
67 7728 |MINOR CHANGE 1 CALC $80,000.00 $80,000.00
68 7736 |SPCC PLAN 1 L.S. $10,000.00 $10,000.00
69 | - ROCK FACE WEEP HOLES 1,514 L.F. $100.00 $151,350.00
70 | - VERTICAL FOUNDATION ROCK BOLTS 630 L.F. $165.00 $103,950.00
71 | - ROCK BOLT DEBRIS CONTAINMENT FENCE 150 L.F. $200.00 $30,000.00
72 | - BRIDGE END SIDEWALK RAMP 4 EACH $2,000.00 $8,000.00
CONSTRUCTION BID ESTIMATE TOTAL COST - SCHEDULE A $13,773,000.00

CONSTRUCTION BID ESTIMATE TOTAL COST - SCHEDULE B $ 236,000.00

SUBTOTAL (2017 Dollars)

LEVEL OF DESIGN ACCURACY FOR QUANTITIES
SUBTOTAL (2017 Dollars)

INFLATION 3% PER YEAR FOR 5 YEARS
SUBTOTAL (2020 Dollars)

CONSTRUCTION CONTINGENCY

TOTAL CONSTRUCTION COST

The 2017 estimate is from the project design report prepared by BergerABAM.

Snohomish County added an inflation multiplier of 3% per year
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2,523,000.00

18,362,000.00

1,836,000.00

20,198,000.00
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